Conditions.

(*a*) That he will be ever ready during the period of contract, to provide the required number of carts for the despatch of sandalwood whenever called upon.

(*b*) That in case of failure on his part to furnish the required number of carts at the required time, the officer in charge of the Koti may make his own arrangements for the despatch of wood, making the contractor liable to pay up the extra cost, if any, that may have to be incurred on this account. But in the case of any savings, the contractor will be debarred from laying any claim to them. Besides, the contractor will also be liable for cancellation due to such default at the discretion of the District Forest Officer and his orders will be final in this respect.

(*c*) That the loading and unloading should be so done as not to give room for any leakages of or damages to this valuable commodity and in either case, the contractor will be liable to the Department for the loss so sustained, the assessment in regard to which will be by the District Forest Officer whose orders shall be final in this regard.

(*d*) The loaded carts will leave the Koti at the same time and move on in one batch, under the supervision of the Departmental subordinates to be deputed to guard the consignment.

(*e*) That the cartmen should not smoke, either in the Koti or while the sandalwood is under transit, and that in case of danger to the sandalwood by fire, the contractor will be liable to the Department for damages which may be estimated as fair by the District Forest Officer whose decision in the matter will be final.

(*f*) That his coolies and cartmen will submit to the disciplinary measure that may have to be enforced by the Koti Officer during the working hours.

(*g*) That for failure to fulfil all or any of the foregoing conditions, the contractor may be held liable for such fine as the District Forest Officer, at his discretion, may levy apart from the forfeiting of the earnest deposit to Government.

(*h*) The contract will be for the official year from 1st July 1935 to 30th June 1936.

Payments to the contractor, will be by means of cheques drawn in his favour on the bills compiled by the Koti Ranger, after the Sandal consigned has reached the Kadur Railway Station and receipted by the Range Officer, Kadur.

K. REVANNA,
District Forest Officer.

ENGINEERING DEPARTMENT

KOLAR DIVISION.

Abstract Notification dated 20th July.

The attention of the public is invited to the Notification on pages 1451-1452 of the issue of the *Mysore Gazette*, Part VI, dated 25th July 1935, calling for tenders for the work of constructing a masonry weir and repairs to sluices to Puligal Reddikere, Register No. 108, Bagepalli Taluk.

The last date fixed for the receipt of tenders in this Office is 2 P.M. on the 19th August 1935.

Abstract Notification dated 16th July 1935.

The attention of the public is invited to the Notification on pages 1452-1453 of the issue of the *Mysore Gazette*, Part VI, dated 25th July 1935, calling for tenders for the work of improving Attikunte Doddakere Tank, Srinivaspur Taluk.

The last date fixed for the receipt of tenders in the Office is 2 P.M. on 12th August 1935.

N. SUBBA RAO,
Executive Engineer.

TUMKUR DIVISION.

Notification dated 2nd August 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Tumkur Division, up to 2 P.M. on 26th August 1935, for restoring Thyagatur Amanikere Register No. 53 of Gubbi Taluk and diverting Marashettihalli Halla to Nittur Tank by constructing an *anie* across the Halla. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1938.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Tumkur, between the hours of 11 A.M. and 5 P.M.

3. Tender should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 1,500 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for Restoring Thyagatur Amanikere Register No. 53 of Gubbi Taluk and diverting Marashettihalli Halla to Nittur Tank by constructing an *ane* across the Halla" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer of Mysore, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer or his authorised representative after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

13. Rates for the earthwork and new stone work tend red will be the average rates for the required leads and lifts at the respective heights of bund and no claims for enhancement of the same will be accepted.

14. No compensation will be allowable for the delay caused in starting the work or in payments, and any claim on these accounts will not be considered.

Abstract estimate for restoring Thyagatur Amanikere (Breached tank), Nittur Hobli, Gubbi Taluk.

No.	Items of work	Per	Quantity	Rate
	I. Bund R. L. 54·00.			
1	Jungle clearing and removing anthills	Lumpsum	..	
2	Cutting catches to slopes to receive fresh earth ..	do.	..	
3	Earthwork with watering and tamping	C.yd.	8,140	
4	Turfing	S.yd.	9,100	
5	Raising old stone revetment with new jelly	C.yd.	417	
6	New stone revetment with 3 miles lead	,,	1,655	
7	Fixing new grade stones with figuring and painting ..	Each	46	
8	Fixing B.M. stones	,,	2	
9	Fixing registered No. and date stones	,,	1	
10	Fixing guage stone	,,	2	
	II. Sluice.			
1	Petty repairs to sluice	Lumpsum	..	

No.	Items of work	Per	Quantity	Rate
	III. Waste Weir.			
	(*a*) New Masonry left end waste weir 49·00, 55 feet long.			
1	Earthwork excavation	Lumpsum	..	
2	Burnt brick in surki mortar	C.ft.	100	
3	Plastering with surki mortar	Sqr.	0·89	
4	Burnt stone slabs 6″ thick dressed with joggle joints	S.ft.	66	
5	New stone work 3 miles lead	C.yd.	14	
	(*b*) Raising left natural weir 47·50, 100 feet long.			
1	Earthwork excavation	Lumpsum		
2	Jelly concrete in surki mortar	C.ft.	868	
3	Burnt brick in surki mortar	,,	3,959	
4	Plastering with surki mortar	Sqr.	23·00	
5	Burnt stone slabs 6″ thick dressed with joggle joints	S.ft.	190	
6	Rough stone work old with new jelly	C.yd.	259	
7	Filling in field jelly	,,	173	
	(*c*) Raising right natural weir 47·50, 40 feet long.			
1	Earthwork excavation	Lumpsum	..	
2	Jelly concrete in surki mortar	C.ft.	448	
3	Burnt brick in surki mortar	,,	2,129	
4	Plastering with surki mortar	Sqr.	14.50	
5	Burnt stone slabs 6″ thick dressed with joggle joints	S.ft.	100	
6	Rough stone work old with new jelly	C.yd.	126	
7	Filling in field metal	,,	73	
	(*d*) Masonry right end waste weir 49·00, 65 feet long.			
1	Earthwork excavation	Lumpsum	..	
2	Burnt brick in surki mortar	C.ft.	116	
3	Plastering with surki mortar	Sqr.	1·03	
4	Burnt stone slabs 6″ thick with joggle joints	S.ft.	78	
5	Rough stone work new with new jelly	C.yd.	20	
	IV. Unforeseen charges during execution.	Lumpsum		

Abstract estimate for opening a new fedder channel from Marasetti Halla to Nittur Tank, Gubbi Taluk.

No.	Items of work	Per	Quantity	Rate
	I. Cutting the feeder channel bed with 10′ side slopes 1 : 1.			
1	Cutting in average gravelly soil	C.yd.	63,949	
2	Hard rock	,,	1,000	
3	Constructing cart bridges	Each	2	
4	Bed grade and other unforeseen charges	Lumpsum	..	
5	Masonry head works at the head of feeder channel	do	..	

No.	Items of work	Per	Quantity	Rate
	II. Constructing a masonry Ane at A B 94 feet long at 108·00 with returns at 114·00.			
1	Excavating foundations approach channels and sundry items such as turfing, etc.	Lumpsum	..	
2	Jelly concrete in surki mortar for the foundation of body wall and return	C.ft.	1,000	
3	Burnt stone in surki mortar	C.ft.	6,808	
4	Burnt stone slab 6″ dressed coping over Ane ..	S.ft.	250	
5	Providing joggle	Each	9	
6	Pointing with cement	Sqr.	33·36	
7	Roughstone work	C.yd.	173	
	III. Constructing an Ane at C D of Marasettihalli Halla and excavating approach channel from Ane C D to Ane A B length of approach channel will be three furlongs in length.			
1	Cutting gravelly soil for approach channel	C.yd.	6,673	
2	Constructing a masonry Ane	Lumpsum	..	
3	Widening the existing feeder channel from Pura tank to Nittur tank	do	..	

N. G. KRISHNA IYENGAR,
Executive Engineer.

MYSORE DIVISION.

Abstract Notification dated 25th July 1935.

The attention of the public is invited to the notification, dated 15th July 1935, published in page 1454 of Part VI of the *Mysore Gazette*, dated 25th July 1935, calling for tenders for repairs to the roads in the Mysore District for three years from July 1935. The last date for receipt of tender is postponed from 27th July 1935 to 12th August 1935.

Abstract Notification dated 2nd—3rd August 1935.

The attention of the public is invited to the detailed notification calling for tenders for restoring Kalethimmanahalli Karadikere, Register No. 190, Periyapatna Sub-Taluk, published in pages 1501-1502 of Part VI of the *Mysore Gazette*, dated 1st August 1935.

The last date of receipt of tenders is up to 17th August 1935.

V. V. PATANKAR,
Executive Engineer.

HASSAN DIVISION.

Abstract Notification dated 27th July 1935.

The attention of the public is invited to the detailed tender notification, dated 23rd July 1935 for Restoring Seegur Kallukere, Grama Hobli, Hassan Taluk, published in pages 1502-1504, Part VI of the *Mysore Gazette*, dated 1st August 1935. The latest date for the receipt of tenders is 17th August 1935.

Notification No. 131, *dated* 30*th July* 1935.

REGARDING THE UNCLAIMED AMOUNTS UNDER 17 (*a*) P. W. DEPOSITS AT HASSAN DIVISION.

It is hereby notified for the information of the public that the following amounts are outstanding in the Public Works Deposits of Hassan Division, Hassan, unclaimed. Claimants, if any, may apply for payment to the Executive Engineer, Hassan Division, within the 15th November 1935, after which no claims will be entertained and the unclaimed amounts will be forfeited to Government.

Serial No.	Particulars	Amount Rs. a. p.
1	Mr. Appanna Gowda.— Reserve amount on Kalasetty Beedu Kotikere Register No. 1079 of Alur Sub-Taluk	30 0 0
2	Mr. Kapani Gowda.— Amount of his pass order No. 22—526, dated 11th October 1929, cancelled and taken to Deposit	14 12 0
3	Mr. Yajamana Singry.— Earnest money received along with his tender for removing fishery at S. D. Channel	30 0 0
4	Mr. Ganesh Ravooth.— Balance due to the contractor on a closed work	23 14 0
5	Mr. Channe Gowda.— Amount of his final bill No. 1, dated 10th June 1931, for A. R. of Primary School at Sukravarasanthe	5 1 0
6	Mr. B. Ramappa.— Arrears due to him for restoring Malali Avvikere	4 0 0
7	Mr. R. S. Ramasamy Iyengar.— Amount due to him on A. R. of Ramanathapur Channel	9 4 0
8	Mr. Kalachary.— Amount of his final bill No. 5, dated 24th January 1933, for sinking a draw-well near the Police Lines at Kundur	4 15 0
9	Mr. Manja Boyee.— Balance due on closed work	7 4 0
10	Mr. Myden Berri.— Balance due on closed work	5 15 6
11	Mr. Brahmasurappa.— Balance due on closed work	3 0 0
12	Mr. V. V. S. Mohamed Sultan Sab.— Amount of cancelled pass order No. 47—1200, dated 23rd February 1933, taken to Deposit as his whereabouts not known	15 9 0
13	Mr. H. Venkata Rao.— Balance due on closed work	8 0 0
14	Mr. Kasim Beig.— As he is reported to be dead, the amount of his final bill No. P. B. 89—1285, dated 26th June 1933, taken to Deposit.	12 10 0
15	Mr. G. Devappa.— Amount of bill No. 4, dated 22nd June 1934, for A. R. of Hassan-Chickamagalur road	3 6 0
16	Mr. A. Thomson.— Amount due on closed work	8 2 0
17	Mr. K. P. Krishna Iyengar.— Amount due on closed work	1 10 0
18	Mr. Manche Gowda.— Amount of P. B. No. 43—1310 of bill No. 2, dated 23rd March 1934, for restoring Savasihally Adagud Doddakere cancelled and taken to Deposit as his whereabouts are not known, *vide* Adj. No. 2	12 9 0
19	Mr. B. Venkata Desikachar.— Amount of bill No. 5, dated 10th October 1934, for opening out Left Bank Channel from New Kudlur Anicut taken to Deposit since pass order could not be drawn for less than Rs. 10	2 8 0
	Grand Total	202 7 6

N. LAKSHMINARASIMHAIYA,
Executive Engineer.